General Terms and Conditions of DB Fahrzeuginstandhaltung GmbH for the
Appraisal and Reconditioning of Components

Last modified: 1 June 2022

1. General provisions

These General Terms and Conditions of Business govern the contractual terms and conditions for the appraisal and
reconditioning and other services on components in DB Fahrzeuginstandhaltung GmbH facilities. In the following, DB
Fahrzeuginstandhaltung GmbH will be referred to as the Contractor, and the contracting party as the Client.

The Contractor shall notify the Client, with whom it is contractually associated at the time when the changes are intended
to take effect, of any changes to these General Terms and Conditions for the Appraisal and Reconditioning of
Components. They are deemed to have been approved unless the Client objects to them in writing within one month of
receiving the change notification. Changes shall take effect as of the first day of the second month following the month
in which the Client receives the notification of change. Where the contracting party objects on time, the Parties shall
have the right to terminate the contract within one month of receipt of the objection, subject to three months' notice to
the end of the month. The Contractor shall indicate the right to object and terminate the contract in the change
notification.

2. Service content

The Parties undertake to enter into negotiations if and to the extent that the Client's maintenance regulations or other
specifications for reconditioning of the component after conclusion of the contract and, as a result, also the content of the
scope of services and the statement of work. If no agreement is reached, the Parties are free to terminate the contract
extraordinarily by giving four weeks' notice to the end of the month.

3. Remuneration

3.1.

3.2

3.3.

3.4.

3.5.
3.6.

3.7.

3.8.

3.9.

3.10.

Remuneration has been agreed in advance based on the requirements issued by the Client and without previous
inspection of the component. The Contractor has also assumed that the component exhibits a standard level of wear.
This means that, upon receipt at the Contractor, the component does not exhibit any signs of excessive damage, such as
a high level of mechanical damage, fire damage or water damage, that had not been notified before the Contract was
concluded.

If the Contractor's quotation for a change order for additional services does not contain any information on the change of
the remuneration, in case of doubt the depot prices customary at the place of performance shall apply, unless the Client
could not assume that the change in the scope of services would lead to a price increase.

All prices are quoted net in euros and do not include taxes and duties. VAT must be indicated separately at the end of
each invoice in one amount.

The Contractor shall issue an invoice in paper or e-mail form on an order-related basis once the service has been provided.
Section 632a BGB (payments on account) shall remain unaffected.

Invoices shall be payable net, without deductions, twenty (20) days after the invoice date.

The Contractor is entitled to demand interest-free advance payments, down payments, payments on account or part
payments, particularly if it has to procure cost-intensive materials. If the Client fails to comply with the request for the
provision of security within ten (10) calendar days, the Contractor may refuse to perform the services without further notice
until security has been provided. Advance payments, down payments, payments on account or part payments must be
made at least five (5) bank working days before the relevant consideration is due and shall be accounted for in the next
invoice.

If the Client has repeatedly failed to pay for services already rendered and received, it shall be required to provide financial
guarantees to secure the Contractor's existing and likely claims associated with the requested service. The latter shall be
determined by the Contractor with an estimate. The security may be provided by the usual means, in particular by way of
an absolute guarantee or a bank guarantee, both payable on demand from a major bank domiciled in the European Union,
the condition for acceptance of this security by the Contractor being its insolvency protection. Instead of the guarantee,
the Client may settle the payment amount for the services already rendered and received in advance along with the
estimated amount for the requested service. The Contractor shall not conclude an individual contract without the provision
of security or payment.

Should the Client have objections to an invoice, the Client must make such objections known to the Contractor within six
(6) weeks of receipt of the applicable invoice. Where no objections are made by the relevant deadline, the Client shall be
deemed to have approved the invoice. This does not preclude mandatory legal claims of the Client in case of justified
objections after the expiry of the said deadline.

The Client may only declare compensation against claims of the Contractor, or make use of a retention right, if the Client's
claims are undisputed or have been found justified in a court of law.

The Contractor may refuse to provide the services if the Client is late in settling a claim in respect of maintenance services
already performed; this shall apply until the invoice is proven to have been paid. The same shall apply if the Client is in
default with a payment in respect of a claim assigned to the Contractor.

4. Contact persons

The Contractor's contact person at its maintenance depots is not authorised to modify, supplement, cancel or terminate
this Contract. The conclusion of supplementary agreements for additional services is excluded.

5. Subsequent change/modification of the service content (additional services)
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5.1.

5.2

5.3.
5.4.

5.5.

5.6.

5.7.

5.8.

If the Contractor discovers after the commencement of the work that the scope of services has changed, and for this
reason it is necessary to change the content and/or the timeframe of the service, the Contractor shall immediately send
the Client a written quotation for a change order (e.g. by e-mail).

The Contractor shall submit a quotation for a change order for additional services if the expenditure for the services to
fulfil the purpose of the contract is greater than assumed or the Contractor determines that the scope of services needs
to be expanded to achieve the purpose of the services, insofar as a quotation for a change order is not deemed
unnecessary.

If the Contractor is unable to submit a quote, it shall send the Client a written notification for the additional services.

The amendment shall be regarded as agreed when the Client confirms the quotation for a change order on its part by e-
mail or by sending its order form, unless otherwise agreed in the individual contract.

Additional services have an impact on agreed deadlines and performance periods; in this context, the availability of the
required spare parts is particularly important. They are accordingly subject to remuneration.

If the Client does not come to a prompt decision regarding the quotation for a change order within five (5) working days,
the Contractor shall only perform such services as have been expressly ordered, and - as far as possible - shall continue
the remaining work, even if the additional services cannot be performed anymore.

If it is not conducive to perform the services that have been ordered without the additional service, the Contractor shall be
entitled, as an alternative, to suspend performance of the services that have been ordered until the Client comes to a
decision. If the Client does not make its decision within four (4) weeks following receipt of the quotation for a change order,
the Parties are free to terminate the contract extraordinarily by giving four weeks' notice at the end of the month, provided
that the commissioned service is not useful without the additional services. Upon termination of the contract, the Client
shall be obliged to collect the component(s) and any materials provided without delay.

If there is a disagreement between the Parties as to whether the service is additional or already covered by the service
description of the individual contract, doubts in the interpretation of the statement of work shall be interpreted at the Client's
expense since the Client is responsible for specifying the content or scope of the service to be provided. This shall also
apply if the contractual performance is remunerated with a fixed price unless the Client can demonstrate and prove that
the disputed performance is usually rendered within the agreed scope of performance.

6. Performance periods

6.1.

6.2.

6.3.
6.4.

6.5.

6.6.

If time periods are described in working days, the working days are deemed to be Monday to Friday, excluding public
holidays in the German federal state in which the service is provided.

Appointments for the delivery and return of the component shall be made in text form directly with the named contact
persons at the maintenance depots carrying out the work.

Performance periods and deadline commitments designated as "expected" are not binding.

If the Contractor determines after the commencement of the services that the performance period needs to be changed,
it shall inform the Client immediately in writing (e.g. by e-mail) about this, and shall communicate the new delivery time.
This shall be deemed to have been agreed after 5 working days if the Client does not object, or if the Parties do not agree
on a different performance period. This shall also apply if the Contractor only communicates a non-binding performance
period.

If the Client fails to meet its agreed obligations on time, without fault, or in full, any performance periods of the Contractor
shall be extended as needed, including a reasonable lead time, and taking into account the already binding performance
times, so that the Contractor is not in default and the agreed performance times and the time spent in depot no longer
apply.

The Parties are aware that in the event of a pandemic, delays in performance may occur at any time after commencement
of service due to disease-related staff absences, material delivery difficulties, and possible closure of the depot, which the
Parties can neither avoid nor foresee. The affected Party shall immediately notify the other Party of any delay, and shall
state the specific pandemic-related reasons.

7. Materials

7.1.
7.2

7.3.

7.4.

7.5.

7.6.

7.7.

All standard, spare and wear parts required to perform the service shall be provided by the Contractor.

The Parties agree that the Client is solely responsible for deciding on the technical specification and target quality of the
materials.

The Contractor shall not be obliged to comply with the material specifications from the maintenance regulations or other
documents from the Client if and to the extent that it uses a substitute that is at least of the same quality and specification
as the specifications in the documents. The Contractor must inform the Client upon request whether a substitute is, or has
been, used. Furthermore, the Contractor shall also be required to provide proof of an equivalent level of safety in the form
of a risk assessment (CSM) for equivalent suitability and specification at the Client's request.

The Contractor must conduct an inspection according to its standards with due diligence upon delivery of its material
orders. A functional test of the material is not required.

The Contractor shall trigger an order for the material when the contract is concluded or when a supplementary agreement
has been concluded, whichever comes first. Performance deadlines always depend on the delivery times of the suppliers
and shall be postponed according to these delivery times without the Contractor being deemed in default. This shall always
apply unless it can be demonstrated that the Contractor caused the purchased order to be placed late.

For materials manufactured or supplied by third parties or services passed on from third parties that are explicitly identified
as such, these rights shall be based on the agreements concluded between the Contractor and said third parties in the
case of a defect. The Contractor shall disclose the relevant conditions to the Client upon request.

Should materials belonging to the Client be removed in order to perform a replacement, the Contractor shall be entitled
to retain said materials without issuing a credit note, to dispose of them or to return them at the Client’s expense.



8. Termination of the Contract

8.1.
8.2
8.3.

8.4.

8.5.

Ordinary termination is excluded, as is Section 648 sentence 1 of the German Civil Code (BGB).

This shall not affect the right of the Parties to terminate an Individual Contract without notice for cause.

In order to exercise a right to extraordinary termination of this Individual Contract, a Party must make a complaint in writing
to the other Party first, where termination is threatened and a reasonable period to provide remedy offered to the other
Party, unless this cannot reasonably be expected from the Party taking such action, or this Individual Contract provides
otherwise.

The Contractor may terminate the Individual Contract in particular if the Client fails to comply with its obligations to
cooperate, in particular its obligation to provide the complete set of maintenance regulations and other documents required
for the performance of the service.

Notice of termination must always be given in writing.

9. Visual inspection and transfer of risk

9.1.

9.2.

9.3.

The Parties may carry out a visual inspection without any aids when the component is delivered. The actual condition as
verified by inspection is recorded in a visual report. If the Client or its representative is not present at the visual inspection,
the Contractor may perform and document a visual inspection. It shall send the Client the documentation from the visual
inspection by e-mail. The visual report shall be deemed approved if the Client does not object to it within a period of two
calendar days.

If the Client sends a component without previously agreeing a delivery date, the following shall apply: The risk of
deterioration and accidental loss shall only be transferred to the Contractor with a corresponding agreement in the
Individual Contract, at the latest when the service begins.

The Client shall bear the burden of proof that any damages to the component were not present at the time of transfer of
risk.

10. Obligations of the Contractor

10.1.
10.2.

10.3.

10.4.

10.5.

10.6.
10.7.
10.8.

10.9.

The Contractor undertakes to perform the agreed services for the Client.

The Contractor undertakes to provide its services exclusively in accordance with the maintenance regulations and other
specifications issued by the Client. It is neither entitied nor obliged to supplement them.

If the Contractor discovers after the start of the service provision that maintenance regulations or other operational
documents are missing, it shall inform the Client immediately.

If documents are missing, the Contractor may replace missing documents with its own instead of terminating the contract.
In this case, the Contractor shall use the pertinent reconditioning manual issued by the manufacturer and its own
regulations as the basis for performing the reconditioning. Apart from this, the reconditioning shall be performed in
accordance with the statutory provisions pertinent for Germany and the recognised rules for engineering.

Ifitis not possible to perform the services at the agreed maintenance depot for operational or other reasons, the Contractor
undertakes to inform the Client of this immediately and provide the name of the new maintenance depot. The Contractor
remains obliged to provide the agreed service without change. If the Client has well-founded reservations against the
newly selected maintenance depot, it shall inform the Contractor of this without delay, stating the reasons.

The place of performance is the location at which the service is provided.

The Contractor undertakes to use, store and install the material provided by the Client in accordance with specifications.
The Contractor undertakes to engage subcontractors only with the express consent of the Client. The Client shall only
refuse consent for a good cause. Good cause shall be deemed to exist in particular if the subcontractor's workshop is not
sufficiently certified in accordance with (EU) 2019/779 or the ECM 3 raises other, proven and justified concerns about the
subcontractor.

The Contractor shall allow representatives of the Client to have access to its own components and inspect the procedures
and documents for these components, provided that this is agreed in good time in advance with the Contractor.

11. Client’s Obligations

11.1.

11.2.

11.3.

11.4.

11.5.

11.6.

In addition, the Client shall undertake to hand over to the Contractor all required operational documents (e.g. operating
instructions, manuals and specifications for troubleshooting, list of safety-critical components (SCC) pursuant to
Regulation (EU) 2019/779), as well as the Client's operational regulations, at least four weeks before the start of the
service.

In the case of orders involving non-destructive testing, the Client is obliged to provide a written test instruction for
components to be tested in accordance with DIN 27201-7, which the Client has brought into force. In individual cases, the
Parties may agree that the Contractor shall provide the test instructions. The remuneration for making this available shall
be agreed in an individual contract.

The Client shall make available all maintenance regulations and other documents in accordance with points 11.1 - 11.2,
in a well organised manner and in a universal file format; an open document format in German is the minimum requirement.
If the Client does not send missing maintenance regulations or other necessary documents 4 weeks after the Contractor
has reported their absence at the latest, the Contractor shall have the right to extraordinary termination of the Individual
Contract unless the Client has provided the Contractor with a binding deadline for sending the documents within the 4
weeks. The right of termination shall then apply if the Client does not deliver the missing documents until the agreed date.
The Client shall provide the software required for the provision of the services free of charge and at least 14 days prior to
the commencement of the service. The Contractor shall notify the Client of any amendments without request. Where
necessary, the Client shall provide the Contractor with the necessary documents in German for the use and handling of
changes to the software.

The Client warrants that, with the exception of operating materials used as standard, the component is not contaminated
with substances with a disposal obligation or that could cause damage to the environment or health (e.g. asbestos, mould)



11.7.

11.8.

11.9.

11.10.

11.11.

and that the processing of the components does not give rise to harmful dust generated either directly or indirectly from
asbestos or asbestos-containing materials. The Client shall inform the Contractor immediately if such exposure or the
development of this type of dust is possible. In such a case, the Client hereby indemnifies the Contractor from all damages
and costs. The Contractor may in particular postpone the start of work or suspend work if there is an indication that,
despite the Client's assurance, any such substances are present or harmful dust may be created. Additionally, the
Contractor may request that the object of this Contract be removed from its facilities without delay or that other safety
measures be taken and, in the case of imminent danger, the Contractor may do so itself or have such action taken by a
third party at the Client's expense. Any radiation sources shall be specified separately by the Client.

The Client shall ensure that components are in a functional, usable and fundamentally safe operating condition at the time
of delivery, and that they only have performance-related, rather than extraordinary wear and tear. Something different
may be agreed for the appraisal of a component.

The Client is obliged to package the components in suitable, weather-proof materials, label the components (e.g., using
a plastic card and permanent marker or tin-plate sign), and provide a delivery note showing the Client's name, quantity
and a description with manufacturer’s number. If the Client fails to fulfil this requirement and the Contractor consequently
incurs additional work to identify and properly categorise the components, the Contractor shall be entitled to bill this
additional work at a flat rate of €45 per component. Any resulting delays to the agreed time of delivery and performance
shall be borne by the client.

The Client shall give the Contractor at least seven (7) working days' advance notice in written form of any audit dates and
times, including the audit plan. The Client is not entitled to carry out random, unannounced checks at the Contractor's
premises.

The Client shall, at its own expense, instruct the Contractor's employees on particular issues relating to the maintenance
and handling of the Client's component.

The Client is obliged, as agreed upon, to collect the component, or to accept it at the shipping address after completion.

Access to depot premises; environmental impacts

12.1.

12.2.

12.5.

12.6.

Prior to first visiting the Contractor’s premises, one employee of the Client must be briefed on the risks and special features
of railway operation in the vicinity of tracks, other equipment, and high-voltage lines, and must confirm understanding of
this briefing. The trained Client employee shall then provide corresponding instruction to other employees at the Client
and arrange for it to be confirmed in writing. The Client shall ensure that it deploys only persons who have received
suitable instruction to a maintenance depot operated by the Contractor.

The authority to issue directives to employees of the Client or third parties who are present on the Contractor’s premises
at the request of the Client shall reside with the Client or the relevant third party. The Contractor and its employees shall,
however, have a direct authority to issue directives to employees of the Client and third parties present on the Contractor’s
premises at the request of the Client in order to avert an imminent danger on the premises of the Contractor.

The Contractor authorizes the Client and third parties appointed by the Client to enter the maintenance depot and factory
premises for the duration of the individual contract. This must not impact upon the safety or ongoing operation of railway
or depot tasks.

The Client undertakes to comply with on-site safety regulations and directives of the Contractor. The Client may view the
relevant regulations and directives in German at the maintenance depot.

The safety instruction shall be provided exclusively in German. If the instruction is available in written form (e.g. flyer) at
a maintenance depot of the Contractor, the Contractor shall issue this to the Client as required.

If substances hazardous to water, flammable liquids or other polluting substances enter the ground, wastewater system
or groundwater due to an action or omission on the part of the Client, or if there is a risk of fire or explosion, the Contractor
must on its own authority take immediate countermeasures to avert the danger in accordance with depot-specific safety
instructions and inform the competent body specified in said safety instructions.

13. Acceptance, rights in the event of defects

13.1.

13.2.

13.3.

13.4.

13.5.

The warranty period for services performed by the Contractor is twelve (12) months after the service has been accepted.
A warranty for durability, or durability guarantee, does not form part of this Contract. Acceptance shall take place at the
time of handover in all cases. In any event, the services shall be deemed to have been accepted three (3) days after
handover or when the component starts to be used productively, whichever comes first. Minor defects that do not interfere
with proper operation do not entitle the Client to refuse acceptance or refuse to sign an acceptance report. Any repeat
inspections that are necessary through no fault of the Contractor shall be performed at the Client's expense.

The Client must notify the Contractor of any identifiable defects during the acceptance or handover. These must be
recorded in a log. If concealed defects become apparent only after acceptance or handover, the Client must notify the
Contractor of these in writing without undue delay. Section 377 of the German Commercial Code (HGB) shall apply
accordingly. The notification must contain a sufficiently specific description of the defect to allow the Contractor to identify
and rectify such defect. The Client shall support the Contractor to the best of its ability with the rectification of the defect.
Where a defect has rightly been identified, the Contractor shall, at the Contractor's option, either repair the defect or
replace the item. Parties shall jointly agree on an appropriate period in which to remedy the defect as soon as the defect
is notified.

In the event of a warranty claim, the Client shall demonstrate that it or its operator duly complies with the operational
regulations, as well as operating and maintenance regulations.

Where the Contractor is unable to remedy defects within a reasonable period and for reasons attributable to the
Contractor, the Client shall be entitled to reduce the remuneration due for such defective performance, after notifying the
Contractor of such a step in writing and setting a reasonable period of time to remedy the defect.



13.6.

13.7.

13.8.

13.9.

13.10.

13.11.

13.12.

14.
14.1.

14.2.

14.3.

14.4.

14.5.

14.6.

14.7.

14.8.

14.9.

15.
15.1.

Further claims in the event of defects are excluded, except where a mandatory liability exists by law. The Client may not
rescind the Contract if services have already been accepted. This is without prejudice to the right to terminate the affected
service or the affected Contract in whole or in part for good cause.

Where defects are attributable to the Contractor, said defects shall be remedied during the warranty period without
reciprocal offsetting of the costs incurred.

Defects that are the consequence of incorrect operation, non-observance of operating and maintenance regulations,
interventions by the Client, use of operating fluids and lubricants other than those prescribed in the operating materials
specification, and faults that have been caused by wear or by deviations from the typical operating profile of the rail vehicle
taken as the basis for this Contract, are excluded from the warranty.

The Contractor shall not be responsible for defects caused by components that have not been ordered, parts of
components, of parts of the rail vehicle, or for defects that are due to work performed by third parties commissioned by
the Client.

The Contractor shall not provide warranty against defects due to a faulty construction, or those covered by a warranty of
the manufacturer of the rail vehicle or a component thereof.

If the Contractor is not responsible for a defect and thus no warranty case is present, the Contractor may offer to remedy
the defect within the scope of its possibilities. The Contractor may then invoice the Client for the costs of the inspection
and rectification of the defect according to the time spent (time and material), unless the Parties agree otherwise. The
provisions of the Individual Contract shall apply, without the need for an express reference to it.

If, in agreement with the Client, the Contractor submits to an inspection to determine whether or not the defect exists or
has been remedied, the time-bar shall be suspended until the Contractor informs the Client of the result of the inspection,
declares to the Client that the defect has been remedied or refuses to continue with the remedial measures. In the event
of a replacement delivery, the warranty shall not have a longer term than the remaining original warranty.

Default/ Liability

If the Contractor is in default with the performance it should provide, the Client shall be entitled, without prejudice to the
claim to performance and any statutory right of termination, to demand a flat-rate compensation without providing evidence
of any damage actually incurred. This compensation differs shall be capped at 1/2% for every full week of delay and shall
be subject to an overall cap of 5% of the value of that part of the services, in respect of which the Contractor has fallen
into arrears. No further damage caused by the default can be claimed. The above limitation shall not apply if the default
is due to intent or gross negligence.
The Contractor shall not be in default if a delay is caused by the Client not making a necessary decision in good time, if
further findings or additional services lead to a delay, if the Client does not provide the requisite materials or does not
provide them in good time or in sufficient quantity, if the Contractor has to procure parts itself in accordance with the
Contract, or if larger quantities or materials other than those agreed are required.
Further claims, such as claims for damages due to the hindrance of the Contractor in the performance of other contracts,
remain unaffected.
If the Client is in default with a service it should provide because:

e It has delivered the component at a later date than agreed

e Materials it should provide are delivered late

e The Client informs the Contractor before expiry of the objection period that it needs to extend the acceptance

deadline for longer than 5 working days in order to take a decision about a quotation for a change order for additional
work or unscheduled services, and the Contractor grants this extension (delay from the 6th working day)

e The Client does not collect the component provided by the Contractor at the agreed time,
Then the Contractor shall be entitled, without prejudice to any statutory right of termination, to demand a flat-rate
compensation for blocking the area or reserving resources without proof of actual damage. This amounts to € 350.00 for
each completed working day. No further damage caused by the default can be claimed. The above limitation shall not
apply if the default is due to intent or gross negligence. The Client must also pay this flat rate if it delivers the component
earlier than agreed.
The Contractor shall be liable in accordance with the statutory regulations exclusively:

o for physical injuries

e for damage caused by fraudulent conduct

e for damage caused by intent or gross negligence

e -incase of negligent violation of essential contractual obligations, not exceeding the foreseeable typical damage.
In the relationship between the Contractor and Client, compensation for damages to own property is excluded. This shall
not apply if the property damage exceeds an amount of €10,000 or if compensation for property damage to third parties
or for physical injury is due in addition to damage to own property.
The Contractor shall never be liable for consequential or incidental damage. In particular, the Contractor shall not be liable
for lost profits, savings not realised, production downtime, loss of use or interruption to operations. The restriction above
does not apply in the event of intent or gross negligence.
The contracting party duly liable for compensation shall indemnify the other contracting party and its workforce against
claims for damages by third parties.
Such limitations of liability shall not preclude mandatory legal grounds for liability (such as those resulting from the German
Product Liability Act).

Third-party rights/ rights of use

Insofar as the Client is the owner of an industrial property right and/or copyright in respect of the maintenance regulations
provided to the Contractor, the Client shall grant the Contractor an irrevocable, yet non-transferable and non-sublicensable



simple right of use with no restrictions as to location and content. This right of use shall be granted for the duration of this
Contract without special remuneration. The Contractor is, however, permitted to transfer the maintenance regulations to
any subcontractors or affiliated companies as defined by Sections 15 et seq. of the German Stock Corporation Act (AktG)
that are commissioned by the Contractor to fulfil the Contract.

The Client gives its assurance that all maintenance regulations and documents handed over to the Contractor are free
from third-party rights and indemnifies the Contractor in full against any third-party claims, especially due to any alleged
infringement of industrial property rights andfor copyrights. The Client also guarantees the accuracy of the information
contained in the documents.

Insofar as the Contractor is the owner of an industrial property right and/or copyright, it shall grant the Client at customary
market terms and conditions an irrevocable, but non-transferable and non-sublicensable simple right of use with no
restrictions as to location and content.

Should third parties bring claims against the Client due to the infringement of patents, copyrights or other rights as a result
of the services of the Contractor, the Contractor shall be liable only for violations of third-party rights within the European
Union and the European Economic Area. In such a case, the Contractor shall, at the Contractor's own expense, take over
the judicial and extrajudicial defence against such claims if and to the extent that the Client immediately informs the
Contractor about the existence of such claims in writing. The Client must provide the Contractor with all information
required to mount a defence and must conduct judicial proceedings in consultation with the Contractor. The decision about
an extrajudicial solution by way of settlement shall remain reserved for the Contractor. The Contractor shall indemnify and
hold harmless the Client against all legally binding claims, or those that result from an extrajudicial settlement between
the third party and the Contractor. In this context, the Contractor shall also reimburse the Client for all reasonable expenses
incurred in the defence against such claims. If the claimant reimburses costs to the Client, the Client shall return them to
the Contractor.

Where protected rights of third parties impede the contractually agreed usage of the service through no fault of the
Contractor, the Contractor shall be entitled to refuse to provide the services affected by this and cancel the Contract. The
Contractor shall immediately inform the Client of this fact. In such a case, the Client shall not be required to pay the
remuneration due for the affected performance, nor shall the Contractor be required to indemnify or to compensate for
damage.

In the case of a violation of a protected right, the Contractor can change or modify the performance concerned as the
Contractor sees fit so that no rights of third parties are violated while still ensuring the requirements of the Client will be
met in full, or come to an agreement with the owner of said rights and thereby obtain a privilege for further use of those
rights. If the aforementioned measures cannot be undertaken by the Contractor within a reasonable time, either Party
may terminate the Individual Contracts concerned on extraordinary grounds.

The agreed liability rules shall apply. The above constitutes the full extent of all rights and remedies of the Client, and the
full extent of the Contractor's liability, in case of a violation of intellectual property rights, save in those cases where a
mandatory liability of the Contractor exists by law.

16. Confidentiality

16.1.

16.2.

16.3.

16.4.

16.5.

17.

Subject to the exclusions defined below, each Party shall keep confidential and not disclose (without the prior written
consent of the other Party) to any third party this Agreement, any further agreement based thereon, any related documents
and any information and data obtained in connection therewith and any information or data relating to any design,
operational, contractual, commercial or financial matter or affairs of the other Party which has come or may come to its
knowledge under or in connection with this Agreement, except to the extent necessary for the proper execution of this
Agreement or operation of the vehicles. Affiliated companies of the Client and the Contractor shall not be deemed to be
third parties within the meaning of this paragraph. Furthermore, the Client and the Contractor shall be permitted to disclose
the documents and information to their financing institutions to the extent required under the respective financing terms.
In addition, information that must be communicated to third parties in order to achieve the contractual objectives is not
subject to the obligation of confidentiality; in particular, information on operational matters and the obligations to be fulfilled
by the operator (RU) in order to be able to carry out maintenance and repairs on the vehicle may be communicated to the
operator (RU).
The duties of confidentiality do not apply to information:

(a) that was already in the lawful possession of the recipient prior to its first receipt from the disclosing party (before,

on or after the date of this Agreement); or

(b) communicated or given to the recipient after receipt from the disclosing party outside this Agreement by a third

party authorised to disclose it; or

(c) that (through no fault of the recipient) is or becomes public knowledge; or

(d) that is independently acquired by the recipient.
All documents concerning the work carried out on the vehicle or its components received by the Client from the Contractor
may be passed on to the operators (RUs) and future contractors for the locomotive in question.
The Parties are authorised to disclose the information and documents received to the party to whom the rights and/or
obligations are transferred. Subject to statutory, contractual or professional duties of confidentiality, statutory disclosure
obligations towards the authorities and disclosure to advisors and banks shall remain unaffected by the above.
Any marketing and publications that mention the name of the respective other party require the prior consent of the other
party in text form. Simply naming the Client as a reference, stating an approximate order value and the object of
performance, shall not require consent.

Compliance

The Contractor and the Client undertake, as part of their business relationship, to comply with all applicable laws,
regulations, directives and other legal provisions, including but not limited to anti-corruption laws.
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Sanctions lists, export control
Within the scope of their contractual relationship, the Client and Contractor shall give reciprocal consent to regular audits
of their data in accordance with the current sanction lists under (EC) 2580/2001 and (EC) 881/2002 as well as (EU)
753/2011 (anti-terrorism regulations) and other applicable national, European and international embargo and foreign trade
regulations in order to enable the establishment and arrangement of a legally compliant business relationship. During this
process, they will comply with all applicable data protection regulations, in particular those concerning data economy and
data security.
Both Parties hereby declare that they are not on any of the aforementioned sanctions lists. Furthermore, both
Parties undertake to take appropriate measures to ensure that anti-terrorism regulations and other applicable national
and international embargo and export regulations are implemented in their company’s business operations.
Fulfilment of the contractual obligations (providing goods and services) shall be subject to the proviso that it does not
conflict with any applicable national, European or international foreign trade regulations, such as embargoes, sanctions
or other bans and restrictions.
The assertion of claims for any compensation whatsoever (particularly due to delay or non-fulfilment) and of other rights
by the Client shall be precluded where they relate to compliance with applicable national, European and international
embargo and export regulations by the Contractor. This shall not apply if the Contractor is charged with deliberate intent
or gross negligence.
Delays due to testing and approval procedures based on export control regulations may negatively affect delivery times
and agreed deadlines. In case the required permits are not granted or the contractual service is not licensable, the
Contractor is entitled to terminate the contract extraordinarily. The same applies in the case of a positive inspection result
as per Section 1 (list match).
If the goods delivered by the Contractor (goods, software or technology including associated documents) are passed on
to third parties, the applicable regulations of export control law must be observed by the Client.
The Client undertakes to provide any information and documentation required for the export.



